
 

 
 

 

 

 

 

 

 

 

EXTENSION OF DEADLINE FOR THE STUDY OF REPLACEMENT OF THE EXISTING SUBSTATION 1B AND 

INSTALLATION OF A NEW OUTDOOR KIOSK-TYPE 2x630 kVA SUBSTATION IN THE AREA OF PIER 

2_TED 080_2022.  

 

ThPA S.A announces that the date is extended only for the submission of offers, until March 28, 2022 regarding the 

tender TED 080/2022 for the study of replacement of the existing substation 1B and installation of a new outdoor 

kiosk-type 2x630 kva sustation in the area of Pier 2_Ted 080_2022.  

It is noted that the time for submitting requests for additional information-clarifications is extended until March 21, 
2022. 

 

  

 

 

 

 

 

 

 

 

Procurement & Investment Division 

 

 

 

 

 

 

 

 

 

 

 

Thessaloniki, 14/03/2022 

 

Procurement & Investment 

Division 

 

        To whom it may concern 
 

 


